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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: 27-071-02        CONTRACT TIME :  112  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ERRA-N397(1)

     THIS PROJECT WILL REPLACE THE EXISTING CORRUGATED METAL

     PIPES WITH A DOUBLE CELL PRECAST CONCRETE BOX CULVERT.  IT

     ALSO WILL RECONSTRUCT THE ROADWAY APPROACHES, PLACE

     GUARDRAIL AS REQUIRED, AND PLACE RIPRAP IN THE STREAM AS

     REQUIRED FOR SCOUR PROTECTION.  TRAFFIC WILL BE DETOURED

     DURING CONSTRUCTION TO ACCELERATE THE PROJECT.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/11/10 to vendor JJID INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       998,262.52    125.9831% 100.0000%

   1    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       792,378.38    100.0000%  79.3758%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       821,125.91    103.6280%  82.2555%

   3    KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707                                $       857,764.87    108.2519%  85.9258%

   4    EASTERN HIGHWAY SPECIALIST,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801        $       864,978.34    109.1623%  86.6484%

   5    ZACK EXCAVATING INC, PO BOX 94, TOWNSEND, DE, 19734                              $       879,009.61    110.9331%  88.0540%

   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       952,461.06    120.2028%  95.4119%

   7    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       994,508.06    125.5092%  99.6239%

   8    RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098         $     1,067,484.16    134.7190% 106.9342%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 929.000  CY   |      18.40853       17101.52|      16.88000       15681.52|      14.00000       13006.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  52.000  CY   |     550.00000       28600.00|     605.03000       31461.56|     505.00000       26260.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602012                  85.000  CY   |     350.00000       29750.00|     195.45000       16613.25|     340.00000       28900.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS B                   |                             |                             |

0040 602017                  55.000  CY   |     855.25025       47038.76|     613.88000       33763.40|     650.00000       35750.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0050 603000                3428.000  LB   |       2.03139        6963.60|       1.14000        3907.92|       0.95000        3256.60

  BAR REINFORCEMENT                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0060 604000               12386.000  LB   |       1.64039       20317.87|       1.19000       14739.34|       1.05000       13005.30

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       149,771.75|           $       116,166.99|           $       120,177.90

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 1-325

                                          |                             |                             |

0070 201000                          LUMP |   15000.00000       15000.00|    9500.00000        9500.00|    3700.00000        3700.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 203000                 333.000  CY   |      85.32967       28414.78|       9.41000        3133.53|      14.00000        4662.00

  CHANNEL EXCAVATION                      |                             |                             |

0090 207000                1112.000  CY   |      28.50375       31696.17|      18.28000       20327.36|      47.75000       53098.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                  29.000  CY   |      29.11609         844.37|      10.51000         304.79|      14.00000         406.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 208500                  32.000  CY   |     181.84507        5819.04|     166.26000        5320.32|     190.00000        6080.00

  FLOWABLE FILL                           |                             |                             |

0120 209001                1074.000  CY   |      20.04032       21523.30|      21.96000       23585.04|      18.30000       19654.20

  BORROW, TYPE A                          |                             |                             |

0130 209002                  46.000  CY   |      32.42481        1491.54|      80.88000        3720.48|      30.00000        1380.00

  BORROW, TYPE B                          |                             |                             |

0140 210000                 516.000  CY   |      20.29302       10471.20|      19.65000       10139.40|      14.00000        7224.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |   20000.00000       20000.00|   37700.00000       37700.00|   36750.00000       36750.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 250000                  30.000  CY   |      31.00445         930.13|      13.54000         406.20|      14.00000         420.00

  SEDIMENT REMOVAL                        |                             |                             |

0170 251000                 670.000  LF   |       2.72192        1823.69|       2.64000        1768.80|       2.00000        1340.00

  SILT FENCE                              |                             |                             |

0180 252002                   3.000  EACH |     156.89783         470.69|     143.24000         429.72|     115.00000         345.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0190 263000                   4.000  EACH |    1055.90909        4223.64|    1203.55000        4814.20|     585.00000        2340.00

  SUMP PIT, TYPE 1                        |                             |                             |

0200 266000                 120.000  CY   |     222.51659       26701.99|     120.58000       14469.60|     135.00000       16200.00

  SANDBAG DIKES                           |                             |                             |

0210 270000                   2.000  EACH |    1158.63636        2317.27|    1730.00000        3460.00|     600.00000        1200.00

  PORTABLE SEDIMENT TANK                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0220 302007                 300.000  CY   |      50.81294       15243.88|      41.65000       12495.00|      37.75000       11325.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0230 302011                  93.000  TON  |      49.03424        4560.18|      42.27000        3931.11|      27.75000        2580.75

  DELAWARE NO. 3 STONE                    |                             |                             |

0240 401648                  82.000  TON  |      98.76291        8098.56|     106.15000        8704.30|      89.00000        7298.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                 111.000  TON  |      86.11469        9558.73|      99.19000       11010.09|      83.00000        9213.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 401705                  55.000  TON  |      63.34938        3484.22|     118.72000        6529.60|     170.00000        9350.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 501002                 640.000  SY   |     100.00000       64000.00|      62.95000       40288.00|      92.50000       59200.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 9"   |                             |                             |

0280 602522                 218.000  LF   |    1192.00000      259856.00|     959.00000      209062.00|     953.00000      207754.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0290 608000                 176.000  TON  |      40.49501        7127.12|      24.39000        4292.64|      27.75000        4884.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0300 612002                  84.000  LF   |      45.48829        3821.02|      54.67000        4592.28|      50.50000        4242.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0310 612003                  64.000  LF   |      61.81520        3956.17|      55.59000        3557.76|      54.00000        3456.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |

0320 612005                  48.000  LF   |      54.43924        2613.08|      72.13000        3462.24|      63.50000        3048.00

  REINFORCED CONCRETE PIPE, 24", CLASS II |                             |                             |

0330 612021                  93.000  LF   |      46.74073        4346.89|      53.92000        5014.56|      51.00000        4743.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0340 612529                 289.000  LF   |       3.46029        1000.02|       4.22000        1219.58|       3.50000        1011.50

  PIPE VIDEO INSPECTION                   |                             |                             |

0350 617003                   1.000  EACH |     987.00000         987.00|     754.17000         754.17|     850.00000         850.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0360 701022                 176.000  LF   |      26.58792        4679.47|      25.42000        4473.92|      27.50000        4840.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0370 701028                 240.000  LF   |      20.00000        4800.00|      27.53000        6607.20|      27.50000        6600.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 705001                 261.000  SF   |       7.46016        1947.10|       6.39000        1667.79|       5.70000        1487.70

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                 560.000  SF   |       7.69088        4306.89|       7.44000        4166.40|       6.70000        3752.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 708051                   2.000  EACH |    2645.42909        5290.86|    1856.53000        3713.06|    1900.00000        3800.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0410 708053                   1.000  EACH |    3012.95192        3012.95|    2058.54000        2058.54|    2600.00000        2600.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0420 708057                   2.000  EACH |    3992.75362        7985.51|    2260.54000        4521.08|    3650.00000        7300.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0430 708585                   1.000  EACH |    2002.84470        2002.84|    2260.54000        2260.54|    1425.00000        1425.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0440 712005                  16.000  SY   |      78.05468        1248.87|      52.01000         832.16|      40.00000         640.00

  RIPRAP, R-4                             |                             |                             |

0450 712006                 360.000  SY   |      67.98660       24475.18|      33.23000       11962.80|      42.50000       15300.00

  RIPRAP, R-5                             |                             |                             |

0460 712531                 238.000  CY   |      52.72773       12549.20|       3.41000         811.58|      50.00000       11900.00

  CHANNEL BED FILL                        |                             |                             |

0470 713003                 345.000  SY   |       4.84656        1672.06|       2.62000         903.90|       2.50000         862.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0480 715001                 158.000  LF   |      18.31953        2894.49|      17.45000        2757.10|      15.00000        2370.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0490 715505                 109.000  LF   |      45.00000        4905.00|      20.16000        2197.44|      38.00000        4142.00

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |

0500 715507                 188.000  LF   |      62.00000       11656.00|      37.07000        6969.16|      40.00000        7520.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

0510 720050                 313.000  LF   |      26.64249        8339.10|      20.03000        6269.39|      20.50000        6416.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0520 720055                 119.000  LF   |      71.52632        8511.63|      30.58000        3639.02|      24.50000        2915.50

  CURVED GUARDRAIL SECTION                |                             |                             |

0530 720527                 595.000  EADY |       0.44354         263.91|       0.42000         249.90|       0.25000         148.75

  PLASTIC DRUMS                           |                             |                             |

0540 720532                   2.000  EACH |    1220.93628        2441.87|    1581.49000        3162.98|    1200.00000        2400.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0550 720534                   3.000  EACH |    5973.31429       17919.94|    4212.03000       12636.09|    3500.00000       10500.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0560 720552                  18.000  EACH |      20.57672         370.38|      18.98000         341.64|      18.00000         324.00

  REFLECTOR PANELS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 720567                 648.000  LF   |      16.62126       10770.58|      18.36000       11897.28|      11.70000        7581.60

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0580 720586                   1.000  EACH |    2403.63739        2403.64|    2424.95000        2424.95|    2000.00000        2000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0590 725001                   2.000  EACH |     430.62601         861.25|     421.73000         843.46|     610.00000        1220.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0600 725003                   2.000  EACH |    1668.96597        3337.93|    1897.78000        3795.56|    1920.00000        3840.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0610 726001                   3.000  EACH |     691.03071        2073.09|     685.31000        2055.93|     725.00000        2175.00

  END ANCHORAGE                           |                             |                             |

0620 732002                1768.000  SY   |       7.76944       13736.37|       7.46000       13189.28|       6.30000       11138.40

  TOPSOIL, 6" DEPTH                       |                             |                             |

0630 734013                1585.000  SY   |       0.66092        1047.56|       0.42000         665.70|       0.65000        1030.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0640 734015                 184.000  SY   |       1.07535         197.86|       2.11000         388.24|       4.00000         736.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0650 735535                1768.000  SY   |       2.31312        4089.60|       2.37000        4190.16|       1.75000        3094.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0660 742500                 422.000  HOUR |      41.67000       17584.74|      41.67000       17584.74|      41.67000       17584.74

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0670 742514                 106.000  HOUR |      60.42000        6404.52|      60.42000        6404.52|      60.42000        6404.52

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0680 743004                  72.000  EADY |      61.52569        4429.85|      79.07000        5693.04|      60.00000        4320.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0690 743501                 722.000  EADY |       1.03225         745.28|       0.79000         570.38|       1.00000         722.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0700 743504                  19.000  EACH |     150.12907        2852.45|     184.51000        3505.69|     175.00000        3325.00

  WARNING SIGNS                           |                             |                             |

0710 743507                3610.000  LFDY |       0.40000        1444.00|       0.26000         938.60|       0.30000        1083.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0720 743525                1014.000  EADY |       3.08090        3124.03|       1.85000        1875.90|       1.75000        1774.50

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0730 748506                 780.000  LF   |       2.35451        1836.52|       2.11000        1645.80|       2.30000        1794.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0740 758000                 792.000  SY   |      15.58347       12342.11|      10.75000        8514.00|       9.00000        7128.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0750 762001                  72.000  LF   |       4.85878         349.83|       5.27000         379.44|       2.30000         165.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0760 762002                 119.000  LF   |       7.32463         871.63|      10.54000        1254.26|       7.00000         833.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0770 763000                          LUMP |   28167.00000       28167.00|   35700.00000       35700.00|   25000.00000       25000.00

  INITIAL EXPENSE                         |                             |                             |

0780 763500                          LUMP |   10000.00000       10000.00|    6000.00000        6000.00|    9000.00000        9000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0790 763501                          LUMP |   28167.00000       28167.00|   10500.00000       10500.00|    8000.00000        8000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       848,490.77|           $       676,211.39|           $       700,948.01

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       998,262.52|           $       792,378.38|           $       821,125.91

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |EASTERN HIGHWAY SPEC INC     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 929.000  CY   |      16.50000       15328.50|      25.00000       23225.00|      12.00000       11148.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  52.000  CY   |     550.00000       28600.00|     995.00000       51740.00|     830.00000       43160.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602012                  85.000  CY   |     450.00000       38250.00|     320.00000       27200.00|     370.00000       31450.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS B                   |                             |                             |

0040 602017                  55.000  CY   |     650.00000       35750.00|     410.00000       22550.00|     900.00000       49500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0050 603000                3428.000  LB   |       1.06000        3633.68|       1.10000        3770.80|       1.00000        3428.00

  BAR REINFORCEMENT                       |                             |                             |

0060 604000               12386.000  LB   |       1.03000       12757.58|       1.15000       14243.90|       1.10000       13624.60

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       134,319.76|           $       142,729.70|           $       152,310.60

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 1-325

                                          |                             |                             |

0070 201000                          LUMP |   10000.00000       10000.00|    2910.00000        2910.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 203000                 333.000  CY   |      35.00000       11655.00|      19.50000        6493.50|      30.00000        9990.00

  CHANNEL EXCAVATION                      |                             |                             |

0090 207000                1112.000  CY   |      21.00000       23352.00|      20.00000       22240.00|      12.50000       13900.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                  29.000  CY   |      18.00000         522.00|      47.00000        1363.00|      15.00000         435.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 208500                  32.000  CY   |     150.00000        4800.00|     115.00000        3680.00|     150.00000        4800.00

  FLOWABLE FILL                           |                             |                             |

0120 209001                1074.000  CY   |      25.00000       26850.00|      12.00000       12888.00|      12.00000       12888.00

  BORROW, TYPE A                          |                             |                             |

0130 209002                  46.000  CY   |      30.00000        1380.00|      40.00000        1840.00|      20.00000         920.00

  BORROW, TYPE B                          |                             |                             |

0140 210000                 516.000  CY   |      19.00000        9804.00|      48.50000       25026.00|      14.00000        7224.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |EASTERN HIGHWAY SPEC INC     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 211000                          LUMP |   30000.00000       30000.00|   35000.00000       35000.00|   60000.00000       60000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 250000                  30.000  CY   |      40.00000        1200.00|      17.00000         510.00|      10.00000         300.00

  SEDIMENT REMOVAL                        |                             |                             |

0170 251000                 670.000  LF   |       2.00000        1340.00|       3.70000        2479.00|       2.00000        1340.00

  SILT FENCE                              |                             |                             |

0180 252002                   3.000  EACH |     150.00000         450.00|     280.00000         840.00|     150.00000         450.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0190 263000                   4.000  EACH |     700.00000        2800.00|     675.00000        2700.00|     500.00000        2000.00

  SUMP PIT, TYPE 1                        |                             |                             |

0200 266000                 120.000  CY   |      90.00000       10800.00|     165.00000       19800.00|      10.00000        1200.00

  SANDBAG DIKES                           |                             |                             |

0210 270000                   2.000  EACH |    1000.00000        2000.00|    1120.00000        2240.00|     750.00000        1500.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0220 302007                 300.000  CY   |      41.00000       12300.00|      78.00000       23400.00|      47.00000       14100.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0230 302011                  93.000  TON  |      47.00000        4371.00|      40.50000        3766.50|      32.50000        3022.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0240 401648                  82.000  TON  |     104.00000        8528.00|     135.00000       11070.00|      85.00000        6970.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                 111.000  TON  |      98.00000       10878.00|     135.00000       14985.00|      88.00000        9768.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 401705                  55.000  TON  |     144.00000        7920.00|     165.00000        9075.00|      90.00000        4950.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 501002                 640.000  SY   |     107.00000       68480.00|      66.00000       42240.00|      65.00000       41600.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 9"   |                             |                             |

0280 602522                 218.000  LF   |     959.00000      209062.00|     990.00000      215820.00|    1024.00000      223232.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0290 608000                 176.000  TON  |      38.00000        6688.00|      33.50000        5896.00|      30.00000        5280.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0300 612002                  84.000  LF   |      40.00000        3360.00|      56.00000        4704.00|      40.00000        3360.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0310 612003                  64.000  LF   |      42.00000        2688.00|      63.00000        4032.00|      43.00000        2752.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |EASTERN HIGHWAY SPEC INC     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 612005                  48.000  LF   |      52.00000        2496.00|      54.50000        2616.00|      50.00000        2400.00

  REINFORCED CONCRETE PIPE, 24", CLASS II |                             |                             |

0330 612021                  93.000  LF   |      41.00000        3813.00|      55.00000        5115.00|      42.00000        3906.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0340 612529                 289.000  LF   |       5.00000        1445.00|       4.65000        1343.85|       3.00000         867.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0350 617003                   1.000  EACH |     987.00000         987.00|    1100.00000        1100.00|     800.00000         800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0360 701022                 176.000  LF   |      23.00000        4048.00|      22.50000        3960.00|      20.00000        3520.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0370 701028                 240.000  LF   |      23.00000        5520.00|      22.50000        5400.00|      25.00000        6000.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0380 705001                 261.000  SF   |       5.25000        1370.25|       5.05000        1318.05|       6.00000        1566.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                 560.000  SF   |       6.50000        3640.00|       6.20000        3472.00|       8.00000        4480.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 708051                   2.000  EACH |    1842.00000        3684.00|    2100.00000        4200.00|    2500.00000        5000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0410 708053                   1.000  EACH |    2556.00000        2556.00|    2600.00000        2600.00|    3500.00000        3500.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0420 708057                   2.000  EACH |    2529.00000        5058.00|    2650.00000        5300.00|    4000.00000        8000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0430 708585                   1.000  EACH |    2660.00000        2660.00|    1800.00000        1800.00|    4000.00000        4000.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0440 712005                  16.000  SY   |      90.00000        1440.00|      39.50000         632.00|      30.00000         480.00

  RIPRAP, R-4                             |                             |                             |

0450 712006                 360.000  SY   |      72.00000       25920.00|      42.50000       15300.00|      45.00000       16200.00

  RIPRAP, R-5                             |                             |                             |

0460 712531                 238.000  CY   |      17.00000        4046.00|      32.50000        7735.00|      20.00000        4760.00

  CHANNEL BED FILL                        |                             |                             |

0470 713003                 345.000  SY   |       3.75000        1293.75|       2.80000         966.00|       2.50000         862.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0480 715001                 158.000  LF   |      30.00000        4740.00|      25.50000        4029.00|       6.00000         948.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0490 715505                 109.000  LF   |      16.00000        1744.00|      20.50000        2234.50|      20.00000        2180.00

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |EASTERN HIGHWAY SPEC INC     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 715507                 188.000  LF   |      41.00000        7708.00|      79.00000       14852.00|      55.00000       10340.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

0510 720050                 313.000  LF   |      22.00000        6886.00|      19.50000        6103.50|      21.00000        6573.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0520 720055                 119.000  LF   |      33.35000        3968.65|      23.50000        2796.50|      31.60000        3760.40

  CURVED GUARDRAIL SECTION                |                             |                             |

0530 720527                 595.000  EADY |       0.45000         267.75|       0.45000         267.75|       0.15000          89.25

  PLASTIC DRUMS                           |                             |                             |

0540 720532                   2.000  EACH |    1725.00000        3450.00|    1690.00000        3380.00|    1500.00000        3000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0550 720534                   3.000  EACH |    4594.00000       13782.00|    4490.00000       13470.00|    4000.00000       12000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0560 720552                  18.000  EACH |      20.00000         360.00|      20.00000         360.00|      20.00000         360.00

  REFLECTOR PANELS                        |                             |                             |

0570 720567                 648.000  LF   |      14.00000        9072.00|      18.50000       11988.00|      35.00000       22680.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0580 720586                   1.000  EACH |    2645.00000        2645.00|    1940.00000        1940.00|    4000.00000        4000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0590 725001                   2.000  EACH |     460.00000         920.00|     590.00000        1180.00|     650.00000        1300.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0600 725003                   2.000  EACH |    2070.00000        4140.00|    1860.00000        3720.00|    2700.00000        5400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0610 726001                   3.000  EACH |     747.00000        2241.00|     705.00000        2115.00|     925.00000        2775.00

  END ANCHORAGE                           |                             |                             |

0620 732002                1768.000  SY   |       6.50000       11492.00|       8.00000       14144.00|       4.00000        7072.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0630 734013                1585.000  SY   |       1.40000        2219.00|       0.45000         713.25|       0.54000         855.90

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0640 734015                 184.000  SY   |       3.45000         634.80|       2.25000         414.00|       0.70000         128.80

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0650 735535                1768.000  SY   |       2.10000        3712.80|       2.55000        4508.40|       2.30000        4066.40

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0660 742500                 422.000  HOUR |      41.67000       17584.74|      41.67000       17584.74|      41.67000       17584.74

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |EASTERN HIGHWAY SPEC INC     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 742514                 106.000  HOUR |      60.42000        6404.52|      60.42000        6404.52|      60.42000        6404.52

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0680 743004                  72.000  EADY |      86.25000        6210.00|      84.50000        6084.00|     100.00000        7200.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0690 743501                 722.000  EADY |       0.80000         577.60|       0.84000         606.48|       1.00000         722.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0700 743504                  19.000  EACH |     201.00000        3819.00|     195.00000        3705.00|     150.00000        2850.00

  WARNING SIGNS                           |                             |                             |

0710 743507                3610.000  LFDY |       0.30000        1083.00|       0.28000        1010.80|       1.50000        5415.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0720 743525                1014.000  EADY |       2.00000        2028.00|       1.95000        1977.30|       1.50000        1521.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0730 748506                 780.000  LF   |       2.00000        1560.00|       2.25000        1755.00|       1.00000         780.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0740 758000                 792.000  SY   |      12.00000        9504.00|      12.00000        9504.00|      11.50000        9108.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0750 762001                  72.000  LF   |       9.75000         702.00|       4.50000         324.00|       1.00000          72.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0760 762002                 119.000  LF   |       5.75000         684.25|       9.00000        1071.00|      10.00000        1190.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0770 763000                          LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   45000.00000       45000.00

  INITIAL EXPENSE                         |                             |                             |

0780 763500                          LUMP |    7000.00000        7000.00|    1150.00000        1150.00|   30000.00000       30000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0790 763501                          LUMP |   10100.00000       10100.00|    5000.00000        5000.00|    3000.00000        3000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       723,445.11|           $       722,248.64|           $       726,699.01

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       857,764.87|           $       864,978.34|           $       879,009.61

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

     CALL ORDER   : 001                     CONTRACT ID : 27-071-02.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/20/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |GREGGO & FERRARA INC         |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 929.000  CY   |      16.45000       15282.05|      22.00000       20438.00|      30.00000       27870.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  52.000  CY   |     701.00000       36452.00|    1200.00000       62400.00|     750.00000       39000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602012                  85.000  CY   |     115.00000        9775.00|     590.00000       50150.00|     400.00000       34000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS B                   |                             |                             |

0040 602017                  55.000  CY   |     413.00000       22715.00|    1200.00000       66000.00|     850.00000       46750.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0050 603000                3428.000  LB   |       1.30000        4456.40|       1.30000        4456.40|       1.30000        4456.40

  BAR REINFORCEMENT                       |                             |                             |

0060 604000               12386.000  LB   |       1.50000       18579.00|       1.70000       21056.20|       1.50000       18579.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       107,259.45|           $       224,500.60|           $       170,655.40

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 1-325

                                          |                             |                             |

0070 201000                          LUMP |    3977.00000        3977.00|    2500.00000        2500.00|   40000.00000       40000.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 203000                 333.000  CY   |      15.70000        5228.10|       7.80000        2597.40|      25.00000        8325.00

  CHANNEL EXCAVATION                      |                             |                             |

0090 207000                1112.000  CY   |      77.50000       86180.00|      20.00000       22240.00|      70.00000       77840.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                  29.000  CY   |      88.40000        2563.60|      22.00000         638.00|      65.00000        1885.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 208500                  32.000  CY   |     118.00000        3776.00|     220.00000        7040.00|     150.00000        4800.00

  FLOWABLE FILL                           |                             |                             |

0120 209001                1074.000  CY   |      15.65000       16808.10|      21.00000       22554.00|      20.00000       21480.00

  BORROW, TYPE A                          |                             |                             |

0130 209002                  46.000  CY   |      27.00000        1242.00|      28.00000        1288.00|     100.00000        4600.00

  BORROW, TYPE B                          |                             |                             |

0140 210000                 516.000  CY   |      11.15000        5753.40|      22.00000       11352.00|      50.00000       25800.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                          |(   6  )                     |(   7   )                    |(   8  )
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 211000                          LUMP |   64907.00000       64907.00|   15000.00000       15000.00|   60000.00000       60000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 250000                  30.000  CY   |      27.90000         837.00|      23.00000         690.00|      10.00000         300.00

  SEDIMENT REMOVAL                        |                             |                             |

0170 251000                 670.000  LF   |       2.00000        1340.00|       1.60000        1072.00|       2.00000        1340.00

  SILT FENCE                              |                             |                             |

0180 252002                   3.000  EACH |     150.00000         450.00|     150.00000         450.00|     200.00000         600.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0190 263000                   4.000  EACH |     970.00000        3880.00|    1000.00000        4000.00|    2500.00000       10000.00

  SUMP PIT, TYPE 1                        |                             |                             |

0200 266000                 120.000  CY   |     240.00000       28800.00|     360.00000       43200.00|     100.00000       12000.00

  SANDBAG DIKES                           |                             |                             |

0210 270000                   2.000  EACH |     866.00000        1732.00|    2000.00000        4000.00|    2500.00000        5000.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0220 302007                 300.000  CY   |      45.25000       13575.00|      78.00000       23400.00|      75.00000       22500.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0230 302011                  93.000  TON  |      26.25000        2441.25|      39.00000        3627.00|      75.00000        6975.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0240 401648                  82.000  TON  |     138.50000       11357.00|     110.00000        9020.00|     100.00000        8200.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                 111.000  TON  |     115.25000       12792.75|      97.00000       10767.00|      95.00000       10545.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 401705                  55.000  TON  |     200.00000       11000.00|     150.00000        8250.00|     105.00000        5775.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 501002                 640.000  SY   |      85.60000       54784.00|     110.00000       70400.00|     125.00000       80000.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 9"   |                             |                             |

0280 602522                 218.000  LF   |     908.00000      197944.00|    1220.00000      265960.00|    1000.00000      218000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0290 608000                 176.000  TON  |      55.00000        9680.00|      27.00000        4752.00|      40.00000        7040.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0300 612002                  84.000  LF   |      38.10000        3200.40|      48.00000        4032.00|      50.00000        4200.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0310 612003                  64.000  LF   |      37.75000        2416.00|      52.00000        3328.00|      80.00000        5120.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |
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0320 612005                  48.000  LF   |      49.90000        2395.20|      56.00000        2688.00|      75.00000        3600.00

  REINFORCED CONCRETE PIPE, 24", CLASS II |                             |                             |

0330 612021                  93.000  LF   |      35.80000        3329.40|      50.00000        4650.00|      60.00000        5580.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0340 612529                 289.000  LF   |       2.45000         708.05|       3.20000         924.80|       4.00000        1156.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0350 617003                   1.000  EACH |     630.00000         630.00|     850.00000         850.00|    1500.00000        1500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0360 701022                 176.000  LF   |      25.60000        4505.60|      22.00000        3872.00|      20.00000        3520.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0370 701028                 240.000  LF   |      25.60000        6144.00|      22.00000        5280.00|      20.00000        4800.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0380 705001                 261.000  SF   |       5.90000        1539.90|       4.80000        1252.80|       4.50000        1174.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                 560.000  SF   |       6.90000        3864.00|       5.90000        3304.00|       5.50000        3080.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 708051                   2.000  EACH |    2389.00000        4778.00|    1840.00000        3680.00|    2500.00000        5000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0410 708053                   1.000  EACH |    3336.00000        3336.00|    2400.00000        2400.00|    3500.00000        3500.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0420 708057                   2.000  EACH |    3749.00000        7498.00|    3100.00000        6200.00|    4000.00000        8000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0430 708585                   1.000  EACH |    1814.00000        1814.00|    1825.00000        1825.00|    2000.00000        2000.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0440 712005                  16.000  SY   |      36.25000         580.00|      54.00000         864.00|      90.00000        1440.00

  RIPRAP, R-4                             |                             |                             |

0450 712006                 360.000  SY   |      30.60000       11016.00|      46.00000       16560.00|      55.00000       19800.00

  RIPRAP, R-5                             |                             |                             |

0460 712531                 238.000  CY   |      44.65000       10626.70|      29.00000        6902.00|      60.00000       14280.00

  CHANNEL BED FILL                        |                             |                             |

0470 713003                 345.000  SY   |       3.95000        1362.75|       5.20000        1794.00|       3.00000        1035.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0480 715001                 158.000  LF   |      17.25000        2725.50|      18.00000        2844.00|      35.00000        5530.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0490 715505                 109.000  LF   |      27.00000        2943.00|      35.00000        3815.00|      25.00000        2725.00

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |
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0500 715507                 188.000  LF   |      72.50000       13630.00|      75.00000       14100.00|      25.00000        4700.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

0510 720050                 313.000  LF   |      18.05000        5649.65|      19.00000        5947.00|      18.00000        5634.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0520 720055                 119.000  LF   |      21.65000        2576.35|      38.00000        4522.00|      35.00000        4165.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0530 720527                 595.000  EADY |       0.42000         249.90|       0.46000         273.70|       0.50000         297.50

  PLASTIC DRUMS                           |                             |                             |

0540 720532                   2.000  EACH |    1693.00000        3386.00|    1200.00000        2400.00|     500.00000        1000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0550 720534                   3.000  EACH |    4178.00000       12534.00|    3400.00000       10200.00|    1500.00000        4500.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0560 720552                  18.000  EACH |      24.20000         435.60|      17.00000         306.00|      10.00000         180.00

  REFLECTOR PANELS                        |                             |                             |

0570 720567                 648.000  LF   |      15.75000       10206.00|      13.00000        8424.00|       5.00000        3240.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0580 720586                   1.000  EACH |    1777.00000        1777.00|    2300.00000        2300.00|    2000.00000        2000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0590 725001                   2.000  EACH |     734.00000        1468.00|     590.00000        1180.00|     550.00000        1100.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0600 725003                   2.000  EACH |    1893.00000        3786.00|    1800.00000        3600.00|    1500.00000        3000.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0610 726001                   3.000  EACH |     644.00000        1932.00|     760.00000        2280.00|     750.00000        2250.00

  END ANCHORAGE                           |                             |                             |

0620 732002                1768.000  SY   |       7.55000       13348.40|       2.50000        4420.00|       7.00000       12376.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0630 734013                1585.000  SY   |       1.05000        1664.25|       1.10000        1743.50|       1.00000        1585.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0640 734015                 184.000  SY   |       3.10000         570.40|       3.20000         588.80|       3.00000         552.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0650 735535                1768.000  SY   |       1.50000        2652.00|       1.60000        2828.80|       1.50000        2652.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0660 742500                 422.000  HOUR |      41.67000       17584.74|      41.67000       17584.74|      41.67000       17584.74

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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0670 742514                 106.000  HOUR |      60.42000        6404.52|      60.42000        6404.52|      60.42000        6404.52

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0680 743004                  72.000  EADY |      78.45000        5648.40|      87.00000        6264.00|      25.00000        1800.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0690 743501                 722.000  EADY |       0.80000         577.60|       1.00000         722.00|       1.00000         722.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0700 743504                  19.000  EACH |     183.00000        3477.00|     190.00000        3610.00|     200.00000        3800.00

  WARNING SIGNS                           |                             |                             |

0710 743507                3610.000  LFDY |       0.27000         974.70|       1.50000        5415.00|       0.25000         902.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0720 743525                1014.000  EADY |       1.85000        1875.90|       5.60000        5678.40|       2.00000        2028.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0730 748506                 780.000  LF   |       2.05000        1599.00|       1.90000        1482.00|       2.00000        1560.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0740 758000                 792.000  SY   |      12.00000        9504.00|       7.50000        5940.00|      20.00000       15840.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0750 762001                  72.000  LF   |       4.15000         298.80|       3.00000         216.00|      10.00000         720.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0760 762002                 119.000  LF   |      10.30000        1225.70|       6.00000         714.00|      10.00000        1190.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0770 763000                          LUMP |   82500.00000       82500.00|   17000.00000       17000.00|   50000.00000       50000.00

  INITIAL EXPENSE                         |                             |                             |

0780 763500                          LUMP |   12965.00000       12965.00|   10000.00000       10000.00|    5000.00000        5000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0790 763501                          LUMP |    8240.00000        8240.00|   12000.00000       12000.00|   10000.00000       10000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       845,201.61|           $       770,007.46|           $       896,828.76

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       952,461.06|           $       994,508.06|           $     1,067,484.16

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================


